
October 17th, 2018 
 
 
 
ADDENDUM NO. 2 
 
 
TO:  CONTRACT DOCUMENTS 
FOR: PARK RESTROOM EXPANSION PROJECT FOR MOUNTVIEW PARK IMPROVEMENTS, AT 
  1651 EAST ON FORT UNION BOULEVARD --- PROJECT # CHC.302  
FOR: CITY OF COTTONWOOD HEIGHTS, UTAH 
 
 
A. SECTION 00100. 
 
 1. 1.03 BID 
 
  a. Change bid opening date to OCTOBER 25rd, 2018 at 2:00 PM 
 
B. BID SCHEDULE - 00420 
 

1. REPLACE BID SCHEDULE with BID SCHEDULE (REVISED#2) 
 
 
C. MEASUREMENT AND PAYMENT - 01200  
 
 1. REPLACE MEASUREMENT AND PAYMENT with MEASUREMENT AND PAYMENT (REVISED) 
 
D. DRAWINGS. 
 

1. REPLACE PAVILLION Site Plan to in Construction Drawings  
 

a. REPACE DRAWING C.101, S.101, S.102 – PAVILLION SITE PLAN with  
PAVILLION SITE PLAN DRAWING – REVISION B – C.101, S.101 & S.102. 

 
 
          GILSON ENGINEERING 



SECTION 00420                              

BID SCHEDULE  (REVISED #2)                 

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the

following unit prices or lump sum prices.

NOTE:  BIDS shall include sales tax and all other applicable taxes and fees.

"PARK RESTROOM EXPANSION FOR MOUNTAINVIEW PARK IMPROVEMENTS, AT 1651 EAST ON FORT

UNION BOULEVARD  ---  PROJECT # CHC.302"; for the City of Cottonwood Heights, Utah

SCHEDULE "A":  MOUNTVIEW PARK RESTROOM EXPANSION PROJECT

Unit       Total         

  No.   Item Quantity  Unit  Price      Amount      

  ----- -------------------------------------------------------- -----------  ------  ------------- -------------------  

     1. General site work, complete; including

general excavation, grading, compaction, erosion

control and all appurtenant work 1 ls

    2. Demolish and dispose of 4-inch thick concrete pavement, complete 185 sf

    3. Furnish and install 4-inch thick concrete pavement, complete

for walks; including all required earthwork and 6-inch thick

gravel road base, complete 345 sf

     4. Relocate existing irrigation system including back flow 

preventor and cage, irrigation control valve, blow off valve, and

extend 4-inch PVC piping, including all required earthwork and 1 ls

 all appurtenant work, complete

     5. Relocate existing electrical system including 3 junction

boxes, 1-inch PVC electrical conduits, and all appurtenant work, complete 1 ls

complete

     6. Construct masonry building expansion for park restroom,

complete; including all required earthwork for structure, 

modifications to existing structure, gravel base, concrete 

work, masonry work, miscellaneous metal work, 

carpentry work, roof trusses, galvanized metal seam 

roof system, roof vents, louvers and grills, metal doors 

& frames, door hardware, ceiling board and trim, 

painting, floor finishing, and all appurtenant work 1 ls

     7. Furnish and install Harristone veneer on restroom

exterior walls, matching existing building, complete 200 sf

     8. Furnish and install skylights on restroom roof,

complete 3   ea.

     9. Furnish and install plumbing system, complete, for

park restroom expansion; including sawcut existing concrete floor, 

modifications to existing plumbing system, all required pipe and

 fittings, valves, floor drains, hose bibs, restore concrete flooring,

 and all appurtenant, plumbing items; and all appurtenant work to 

complete the expanded restroom plumbing system 1 ls

     10. Furnish and install restroom accessories, complete,

for park restroom; including metal toilet partitions &

screens, grab bars, toilet paper dispensers, 2 baby

changing stations, and all related items; and all

appurtenant work 1 ls

     11. Furnish and install fixtures, complete, for restroom;

including wall mount china toilets and urinals with 

touch less sensor flush valves, china wash basins with 

touch less sensor faucets, and all appurtenant items; and 

all appurtenant work to complete installation of fixtures 1 ls
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    12. Furnish and install electrical system, complete, for

restroom; including modifications to existing electrical 

system, all wire, conduit, boxes, wiring devices, safety 

switch, lighting panel, interior light fixtures, exterior 

lighting induction wall pack, switches, photo-cells, 

duplex outlets, hand dryers, and all related electrical 

items; connecting all related electrical items; and 

all appurtenant work to complete electrical system 1 ls

ADD#1,2 13. Excavation and subgrade preparation for Pavilion construction and

concrete slab, complete 1 ls

ADD#1 14. Construct concrete footings and slab, complete, for the new 

pavilion as shown on enclosed drawings 1 ls

ADD#1 15. Construct park pavilion structure, complete

as shown on enclosed drawings 1 ls

ADD#2 16. Furnish and install ten LED uplight reflector lighting, complete 1 ls

ADD#2 17. Furnish and install 2-inch PVC electric conduits & electrical wire,

complete, for pavilion lighting and power outlets, including all required 

earthwork, conduits, pull ropes, boxes, connectors and accessories,

and connection to power near splash pad, and all appurtenant work 1 ls

ADD#2 18. Furnish and install light switch at park pavilion, complete, including a

photocell and timer override at park bathroom; pull wire for photocell and 

and timer overide through existing pvc conduit, complete. 1 ls

ADD#2 19. Furnish and install outdoor power outlets (2), complete, at pavilion, 

as indicated on drawings, and all appurtenant work 1 ls

TOTAL OF  BID  ---  

Respectively Submitted:

Signature Address

Title Date

Contractor License No. Taxpayer Identification No.

(Or Social Security No.)

(Seal  -  if Bid is by a corporation)

Attest _________________________________

CHC.302 - Mountview Park Restroom Expansion - Bid Sch-REVISED#2
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SECTION 02100 
 

MEASUREMENT AND PAYMENT - REVISED 
 
 
PART 1  GENERAL 
 
1.01  SECTION INCLUDES 
 

A.  Measurement and payment for the Park Restroom Expansion for the Mountview Park. 
 

1.  General site preparation. 
 

2.  Constructing extension of masonry building, complete, for restroom. 
 

3.  Furnishing and installing natural or cultured stone veneer of exterior walls of restroom. 
 

4.  Furnishing and installing skylights on the restroom roof. 
 

5.  Furnishing and installing restroom plumbing system, restroom fixtures, and restroom accessories. Saw 
cutting existing concrete flooring, tie into exiting plumbing and restore concrete flooring. 

 
6.  Furnishing and installing electrical system for restroom, connect to existing panel. 
 
7.  Relocating existing backflow preventor, electrical boxes on site 
 
8.  Demolish existing concrete sidewalk 
 
9.  Concrete Sidewalk Construction 
 
10.  Pavilion Excavation and Preparation 
 
11.  Constructing Concrete Footing and Slab for Pavilion Structure 
 
12.  Constructing Park Pavilion Structure 
 
13.  Furnishing and installing LED Lighting & power outlets in Pavilion 
 
14.  Furnishing and installing electrical system for Pavilion 

 
 
1.02  RELATED SECTIONS 
 

A.  Section 01270 - Unit Prices:  criteria applicable to Work performed under a unit price or lump sum price 
payment method. 

 
1.03  MEASUREMENT AND PAYMENT 
 

A.  Measurement shall be made at the units or lump sums, as described below. 
 

B.  Payment shall be made at the unit price or lump sum price bid in the bid schedule for the items described 
below; which shall be payment in full for all costs of furnishing labor, tools, equipment, materials, testing, etc., 
to complete the items of work as specified and as indicated on the drawings. 

 
C.  General Site Preparation (Bid Item No. 1): 

 
1.  Basis for Measurement:  Lump Sum. 

 
2.  Basis for Payment:  Includes all general site preparation, as required, including fine grading areas adjacent 

to restroom expansion building, as indicated and as directed; removing and disposing of excess and 
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unacceptable material from the site in an acceptable manner; backfilling around concrete work to match 
existing building, as indicated and as directed; shaping and grading backfill material as indicated and as 
directed, and compacting backfill material; and all appurtenant work required to complete the work. 
a.  Payment shall also include placing, grading and compacting excess structural excavation material 

around the restroom site, as required and as directed. 
 

   D. Remove Sidewalk around Restroom or Pavilion (Bid Items No. 2): 
 
  1. Basis for Measurement:  By the square foot of concrete sidewalk actually removed  
 
  2. Basis for Payment:  Includes all required earthwork, to include breaking-up and removing existing  
   concrete sidewalk, where indicated and as directed by the City Inspector; cutting; disposing of concrete  
   debris in an acceptable manner, and all appurtenant work to complete the removal. 
 
          E.  Construct Sidewalk around Restroom or Pavilion (Bid Items No. 3): 
 
  1. Basis for Measurement:  By the square foot of concrete sidewalk actually installed. 
 
  2. Basis for Payment:  Includes all required earthwork, to including backfilling excavations, and compacting 

backfill; furnishing, placing and compacting new gravel base, to the thickness  
   indicated; constructing new sidewalk, including expansion joints, of the size and to the  
   limits as indicated and as directed; furnishing, placing and compacting new concrete  
   material to replace paving removed, including new road base, as directed; and all appurtenant work to  
   sidewalk construction around park restroom expansion. 
 
 F. Relocate Irrigation System for Restroom Expansion (Bid Item No. 4): 
 
  1. Basis for Measurement:  Lump Sum. 
 
  2. Basis for Payment:  Includes all required work, including relocating existing backflow preventor and steel 

cage, irrigation control valve and blow off valve, including all required new 4-inch PVC pressure pipe, 
excavating trenches to required elevations as indicated and as directed; loading and placing excavated 
materials in stockpile if it is to be re-used; removing and disposing of excess and unsuitable material 
from site; furnishing, placing and compacting pipe bedding material around pipe line, as indicated and 
as directed; backfilling trenches above pipe zone to required elevations, where and as directed; 
compacting all trench backfill material to required  densities as directed;  furnishing and installing 
new  PVC pressure pipe, poly-pipe, and fittings of the size and class indicated on the drawings; 
furnishing and installing new valves as indicated; and all appurtenant work to relocate existing irrigation 
water system. 

 
        G. Relocate Existing Electrical Service System for Restroom Expansion (Bid Item No. 5): 
 
  1. Basis for Measurement:  Lump Sum. 
 
  2. Basis for Payment:  Includes all required work, to relocate boxes, conduits and cable for 3 electrical 

junction boxes, and reconnecting back into electrical panel located in existing park restroom, including 
all backfilling, excavations, and compacting backfill material; pull boxes, junction boxes, safety switch, 
and all appurtenant items; connecting relocated electrical system to existing power source; and all 
appurtenant work to relocate electrical boxes, conduits and cables. 

 
 

 H. Construct Masonry Expansion Building for Park Restroom (Bid Item No. 6): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes all required earthwork, to include structural excavation for restroom building 
expansion, loading and placing excavated materials in stockpile if it is to be re-used, removing and 
disposing of excess and unacceptable material from the site, backfill of excavations around structures as 
indicated, shaping and grading backfill material as indicated and as directed, and compacting all backfill; 
scarifying and compacting all substrate surfaces under structures; furnishing, placing, grading and 
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compacting gravel base material as indicated; constructing masonry building, as indicated, including all 
concrete work and reinforcement; masonry work, including concrete block with split-faced or plain face on 
exterior walls as indicated; installing ceramic tiles on plain face blocks, as indicated; carpentry work, 
including roof trusses, roof decking and related work; furnishing and installing roof vent sand appurtenant 
items; furnishing and installing galvanized metal seam roof system and appurtenant items; furnishing and 
installing miscellaneous metal work; furnishing and installing metal doors and frames, to include door 
hardware; furnishing and installing ventilating system, to include louvers and grills; furnishing and installing 
ceiling board and trim; furnishing and applying painting and floor finish; and all appurtenant work to 
complete the restroom building. 

 
        I.  Furnish and Install Stone Veneer on Exterior Walls (Bid Items No. 7): 
 

1.  Basis for Measurement:  By the square foot of veneer actually installed. 
 

2.  Basis for Payment:  Includes furnishing and installing Harristone veneer on exterior masonry walls of 
restroom building, as indicated and as directed; and all appurtenant work to complete the installation. 
a.  In the areas where veneer is to be installed, the exterior blocks shall be plain face. 

 
 J.   Furnish and Install Skylights on Restroom Expansion Roof (Bid Item No. 8): 
 

1.  Basis for Measurement:  By the unit of skylights actually installed. 
 

2.  Basis for Payment:  Includes furnishing and installing skylights on the restroom roof as indicated, including 
preparing roof opening to receive skylight, installing skylight as required, and all appurtenant work to 
complete the installation. 

 
 K.  Plumbing System for Restroom Expansion (Bid Item No. 9): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes all modifications to existing plumbing system, including sawcut, remove and 
replace existing concrete floor, install all furnishing and iplumbing system for restroom expansion, 
complete, including all pipe and fittings, valves, floor drains, hose bibs, and all related plumbing items, as 
indicated; and all appurtenant work to complete the restroom plumbing system. 

 
 L.   Restroom Accessories for Restroom (Bid Item No. 10): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes furnishing and installing restroom accessories for restroom, complete, 
including toilet partitions and urinal screens, grab bars, toilet paper dispensers, baby changing stations in 
men’s and woman restroom, and all related accessory items, as indicated; and all appurtenant work to 
complete the installation of accessories. 
 

 
 M.  Fixtures for Restroom (Bid Items No. 11): 
 

1.  Basis for Measurement:  Separate Lump Sum for each alternate bid item.  
 

2.  Basis for Payment: Includes furnishing and installing vitreous china toilets with touchless flush valves, 
vitreous china wash basins with sensor valve controllers, hangers, and all related items; and all 
appurtenant work to complete the installation of the fixtures. 

 
 N.  Electrical System for Restroom (Bid Item No. 12): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes furnishing and installing electrical system for restroom, complete, including all 
wire, conduit, boxes, safety switch, lighting panel, interior and exterior light fixtures, switches, photo-cells, 
duplex outlets, hand dryers, and all appurtenant items, as indicated and as directed; connecting all 
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electrical equipment, as directed; and all appurtenant work to complete the restroom electrical system. 
 

 O. Excavating and subgrade preparation for Pavilion Structure concrete slab (Bid Item No. 13): 
 
  1. Basis for Measurement:  Lump Sum 
 
  2. Basis for Payment:  Includes all required earthwork, to include excavating for new concrete pavement,  
   grading, scarifying and compacting sub-grades, backfilling around structures, and compacting backfill  
   material; loading and placing material in stockpile if it is to be re-used, removing excess and 

unacceptable material from site and disposing of the material in an acceptable manner 
 
  3. Does Not Include Over-Excavation:  Payment will not be made for over-excavated work or for 
   replacement materials. 
 
 P. Construct concrete footings and slab for park pavilion (Bid Item No. 14): 
 
  1. Basis for Measurement:  Lump Sum 
 
  2. Basis for Payment: Includes supplying gravel road base material; placing and compacting gravel road 

base material to the thickness indicated and as directed; constructing new colored concrete pavement, 
including expansion joints, to the limits indicated and as directed; constructing the reinforced concrete 
footings of pavilion, as indicated, and all appurtenant work to complete construction of the concrete 
pavement & concrete footings. 

 
 Q. Construct Park Pavilion Structure (Bid Item No. 15): 
 
  1. Basis for Measurement:  Lump Sum. 
 
  2. Basis for Payment:  Includes constructing a covered timber pavilion, complete, to include furnishing and  

delivering all wood products, including glu-lam beams, tongue and groove 2’ x 6’, fabricated metal 
plates, powder coated tubular steel, dimension lumber and all appurtenant items; assembling pavilion 
components in-place on pavilion footings; furnishing and installing miscellaneous metal work; furnishing 
and installing metal roof system; and all appurtenant work to complete pavilion construction. 

 
 R.  Furnish and install 10 LED Lighting (Bid Item No. 16): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes furnishing and installing ten 3000 LUMEN, 2700 K LED up light reflector 
lighting, complete. Place lighting as shown in construction drawings, and as indicated; including all 
connection to trusses, wire, conduit, boxes, exterior light fixtures, connecting to electrical system and all 
appurtenant items, as indicated and as directed;  

 
 S. Connection to Park Electrical system for Pavilion lighting switches, and power outlets (Bid Item No. 17): 
 
  1. Basis for Measurement:  Lump Sum. 
 
  2. Basis for Payment:  Includes all required earthwork, to include excavating for conduits and cable,  
   furnishing and installing electrical system for pavilion, complete, to including 2-inch PVC conduit, wires,  

pull boxes, junction boxes, connectors and accessories, and all appurtenant items; connecting to 
existing electrical system near splash pad control box, and all appurtenant work to complete new 
electrical system for pavilion improvements. 
 

 T.   Furnish and install light switch at park pavilion, including photocell and timer override at park bathroom   
         (Bid Item No. 18): 
 

1.  Basis for Measurement:  Lump Sum. 
 

2.  Basis for Payment:  Includes furnishing and installing light switch above river rock column for pavilion lights, 
including a photocell and timer override at park bathroom, place wiring for photocell and timer override in 
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existing pvc conduit, complete; includes all required conduit and wiring to connect timer override and 
photocell connectors to light switch at park pavilion, all required connectors and accessories, all 
connections to pavilion lighting electrical system, distribution boxes, and all appurtenant items, as indicated 
and as directed. 

 
 U. Furnish and install outdoor two power outlets at park pavilion, (Bid Item No. 19): 
 

3.  Basis for Measurement:  Lump Sum. 
 

4.  Basis for Payment:  Includes furnishing and installing 110V outdoor rated dual outlets with GFCI protection 
and arc fault protected, place above river rock column as shown in construction drawings; includes all 
required conduit and wiring to connect outlets to existing electrical system, including all required connectors 
and accessories, distribution boxes, and all appurtenant items, as indicated and as directed. 

 
 
 
PART 2  PRODUCTS - NOT USED 
 
 
PART 3  EXECUTION - NOT USED 
 
 

END OF SECTION 
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PROPOSED
PAVILION

EXISTING SIDEWALK

ROOF OVERHANG

ROOF TRUSSES FOR
SPACING SEE DETAIL 1
SHEET S.101

SEE DETAIL 'C' SHEET
C.101 FOR NEW
CONCRETE DETAILS

SEE DETAIL 'B' SHEET
C.101 FOR NEW
CONCRETE DETAILS

FOOTING A.
SEE STRUCTURAL SHEETS S.101 &
S.102 FOR DETAIL INFORMATION

FOOTING A.
SEE STRUCTURAL SHEETS S.101 &
S.102 FOR DETAIL INFORMATION

FOOTING B.
SEE STRUCTURAL SHEETS
S.101 & S.102 FOR DETAIL
INFORMATION

FOOTING A.
SEE STRUCTURAL SHEETS S.101 &
S.102 FOR DETAIL INFORMATION

FOOTING B.
SEE STRUCTURAL SHEETS
S.101 & S.102 FOR DETAIL
INFORMATION

FOOTING A.
SEE STRUCTURAL SHEETS S.101 &
S.102 FOR DETAIL INFORMATION
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5'-1"

4'-9"

4'-11"

68'-6"

28'-6"

SEE DETAIL 'A' SHEET
C.101 FOR NEW
CONCRETE DETAILS

EXISTING CONCRETE PAD

INSTALL 3000 LUMEN LED,
2700K DIRECTIONAL UPLIGHT
REFLECTOR 250,000 HR. (TYP
10 PLACES. AT EACH
COLUMN, AND CENTER
TRUSSES BETWEEN
COLUMNS EACH SIDE OF
RIDGELINE.

ROOF CENTERLINE

INSTALL 110V OUTDOOR
RATED DUAL OUTLET W/
GFCI PROTECTION ABOVE
RIVER ROCK COLUMN

INSTALL 110V OUTDOOR RATED DUAL
OUTLET W/ GFCI PROTECTION ABOVE
RIVER ROCK COLUMN WITH SWITCH FOR
LIGHTS. INSTALL PHOTOCELL & TIMER
OVERRIDE IN BATHROOM FOR PAVILION
LIGHTING.

* ELECTRICAL NOTE:
1. CONDUIT AND POWER SHALL BE RUN TO
EXISTING SPLASH PARK CONTROLLER CABINET.
2. WIRE FOR PHOTOCELL & TIMER OVERRIDE IN
BATHROOM SHALL BE PULLED THROUGH
EXISTING CONDUIT.
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6 3 4" x 22 12" GLB, 24F-V8
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12" x 12" x 14" TUBULAR STEEL
TO BE POWDER COATED OR
(OPTION) - CORTEN STEEL

12" x 12" x 14" TUBULAR
STEEL TO BE POWDER
COATED OR (OPTION) -
CORTEN STEEL

S.101
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STRUCTURAL KEY NOTES:

1. ROUGH SAWN TRUSSES TO BE SPACED AS SHOWN TO MEET LIVE LOAD OF 86 PSF.

2. DECKING MATERIAL 2"x6" T&G  BOISE CASCADE DOUG FIR WITH FELT OVER THE TOP

SELECT STRUCTURAL E=1MIL. PSI

3. ALL HARDWARE USED TO BE BLACK

4. FROST DEPTH = 36"

SCALE: S.101

1
ELEVATION VIEW

1" = 3'

SIDE PAVILION

FOOTING A SEE DETAIL
SHEET S.102

FOOTING B SEE DETAIL
SHEET S.102

1
4" PLATE W/ 12" THRU-BOLTS

EVENLY SPACED (MIN. 4 PER
MEMBER) BOTH SIDES OF TRUSS

SCALE: S.101

2
ELEVATION VIEW

1" = 3'

FRONT PAVILION

4x14

4x8 TYP.
4x106

12

3
8" PLATE WELD TO 12x12x1

4"
TUBULAR STEEL W/ 14" FILLET
WELD 70 EXX ELECTRODES

FOOTING A

FOOTING A SEE DETAIL
SHEET S.102

FOOTING A

ALL HARDWARE
USED TO BE BLACK

HARRISTONE RIVER ROCK 36"x36"x48" COLUMN.
(TYP. 6 PLACES) MATCH EXISTING ON-SITE
RESTROOM COLOR & SIZE
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40"

44
"

44"

48
"

40"

36
"

3
4" PLATE 24"x24" W/

(4)x18" J BOLTS 11
2"Ø

3
4" PLATE 24"x24" W/

(4)x18" J BOLTS 11
2"Ø

FOOTING B
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RIBBED METAL 24 GA.

2x6 T&G DOUG FIR.

GLULAM BEAM

TUBULAR STEEL 12x12x1/4"

(4) 3 4" THRU BOLTS, TYP.

TUBULAR STEEL 12x12x1/4"

S.102
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STRUCUTRAL KEY NOTES:

1. SCALE PALTES APPROXIMATELY PER SKETCH. MAINTAIN 1" FROM EDGE ON BOLT HOLES

AND KEEP PLATE 

1

2

" FROM EDGE OF STRUCTURAL MEMBERS.

2. TRUSS DESIGN BY OTHERS, SNOW LOAD 90 PSF, EXPOSURE C.

3. ALL HARDWARE USED TO BE BLACK

4. ROOF SHALL MATCH SAME SILVER AS EXISTING PAVILION AT MOUNTVIEW PARK

5. COLUMNS SHALL MATCH SAME COLOR AS EXISTING PAVILION AT MOUNTVIEW PARK

HOLES NO CLOSER
THAN 1" FROM EDGE
OF ALL PLATES

6 3 4" x 22 12"
GLULAM BEAM

4" SLAB

6" GRAVEL

12" COMPACTED BASE

12" x 12" x 14" TUBULAR STEEL

4'

6 3 4" x 22 12" GLB

6
12

2 x 6 T&G DOUG FIR

SCALE: S.102

1
ELEVATION DETAIL

1" = 3'

PAVILION FRONT

6
12

1'

1'
-0

"

ROUGH SAWN TRUSS
SEE DETAIL 2 SHEET S.101

(4) NO. 4 BARS
E.W. WRAP

(4) NO. 4 BARS
E.W. WRAP

FOOTING A

(3) NO. 4 BARS
E.W. WRAP

(3) NO. 4 BARS
E.W. WRAP

1
4" x 10" LEG x 5" WIDE ANGLE

EACH TRUSS TO BEAM EACH SIDE

(2) 3 4" THROUGH BOLTS
WITH 3" x 3" x 14" WASHER

(2) 1" x 8" LAG WITH 3" x 14" WASHER

3
4" PLATE 24"x24" W/

(4)x18" J BOLTS 11
2"Ø

3
4" PLATE 24"x24" W/

(4)x18" J BOLTS 11
2"Ø

30 lb. ROOFING
FELT PAPER
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